CLIN SUPPLY / SERVICE PER DIEM
Contract Year 1 AMOUNT
DTMAB8C00002 IN 2 SHIP GROUP

Perform Ship Manager Duties

For Ship Group Three

IAW Section C
1001 Ship 1 (MV CAPE LAMBERT)
PERFORMANCE PERIOD: 28 Apr 00 - 27 Apr 01
PHASE IV MAINTENANCE
1001AA Phase IV w/ROS-4 Crew N/A
OPTION
1001AB Phase IV w/ROS-5 Crew N/A
OPTION
1001AC Phase IV RRF-10 Status $577
OPTION
1001AD Phase IV RRF-20 Status $577
OPTION
1001AE Phase IV RRF-30 Status $577
OPTION
PHASE V ACTIVATION
1001AF Phase V Activation w/ROS Crew N/A
OPTION
1001AG Phase V Activation w/ROS Crew $1,046
OPTION
PHASE V LAY-UP
1001AH Phase V DeAct w/ROS Crew N/A
OPTION
1001AJ Phase V DeAct w/o ROS Crew $1,046
OPTION
PHASE O
1001AK Phase O Operations $938
OPTION
COST REIMBURSABLE ITEMS
1001AL Reimbursable Items Individually Funded via WO

See Atch J-9




1002 Ship 2 (MV CAPE LOBOS) PER DIEM
PERFORMANCE PERIOD: 28 Apr 00 - 27 Apr 01 AMOUNT
PHASE IV MAINTENANCE IN 2 SHIP GROUP
1002AA Phase IV ROS-4 Crew N/A
OPTION
1002AB Phase IV ROS-5 Crew N/A
OPTION
1002AC Phase IV RRF-10 Status $577
OPTION
1002AD Phase IV RRF-20 Status $577
OPTION
1002AE Phase IV RRF-30 Status $577
OPTION
PHASE V ACTIVATION
1002AF Phase V Activation w/ROS Crew N/A
OPTION
1002AG Phase V Activation w/o ROS Crew $1,046
OPTION
PHASE V LAY-UP
1002AH Phase V DeAct w/ROS Crew N/A
OPTION
1002AJ Phase V DeAct w/o ROS Crew $1,046
OPTION
PHASE O
1002AK Phase O Operations $938
OPTION
COST REIMBURSABLE ITEMS
1002AL Reimbursable Items Individually Funded via WO
See Atch J-9
1003 RESERVED




ITEMS APPLICABLE TO THIS SHIP GROUP

REIMBURSABLE SERVICES-ORDERED VIA WORK ORDER

1004 Assistant Port Engineer - Contract Year 1 $68,400
OPTION
1005 CANCELLATION CEILINGS

RESERVED




CLIN SUPPLY / SERVICE PER DIEM
Contract Year 2 AMOUNT
DTMA8C00002 IN 2 SHIP GROUP

Perform Ship Manager Duties

For Ship Group Three
IAW Section C

2001 Ship 1 (MV CAPE LAMBERT)

PERFORMANCE PERIOD: 28 Apr 01 - 27 Apr 02

PHASE IV MAINTENANCE

2001AA Phase IV w/ROS-4 Crew N/A
OPTION

2001AB Phase IV w/ROS-5 Crew N/A
OPTION

2001AC Phase IV RRF-10 Status $565
OPTION

2001AD Phase IV RRF-20 Status $565
OPTION

2001AE Phase IV RRF-30 Status $565
OPTION

PHASE V ACTIVATION

2001AF Phase V Activation w/ROS Crew N/A
OPTION

2001AG Phase V Activation w/ROS Crew $1,032
OPTION

PHASE V LAY-UP

2001AH Phase V DeAct w/ROS Crew N/A
OPTION
2001AJ Phase V DeAct w/o ROS Crew $1,032
OPTION

PHASE O
2001AK Phase O Operations $933
OPTION

COST REIMBURSABLE ITEMS

2001AL Reimbursable Items Individually Funded via WO
See Atch J-9




2002 Ship 2 (MV CAPE LOBOS) PER DIEM

PERFORMANCE PERIOD: 28 Apr 01 - 27 Apr 02 AMOUNT

PHASE IV MAINTENANCE IN 2 SHIP GROUP
2002AA Phase IV ROS-4 Crew N/A
OPTION
2002AB Phase IV ROS-5 Crew N/A
OPTION
2002AC Phase IV RRF-10 Status $565
OPTION
2002AD Phase IV RRF-20 Status $565
OPTION
2002AE Phase IV RRF-30 Status $565
OPTION
PHASE V ACTIVATION

2002AF Phase V Activation w/ROS Crew N/A
OPTION
2002AG Phase V Activation w/o ROS Crew $1,032
OPTION

PHASE V LAY-UP

2002AH Phase V DeAct w/ROS Crew N/A
OPTION
2002AJ Phase V DeAct w/o ROS Crew $1,032
OPTION

PHASE O
2002AK Phase O Operations $933
OPTION

COST REIMBURSABLE ITEMS

2002AL Reimbursable Items Individually Funded via WO
See Atch J-9

2003 RESERVED




ITEMS APPLICABLE TO THIS SHIP GROUP

REIMBURSABLE SERVICES-ORDERED VIA WORK ORDER

2004 Assistant Port Engineer - Contract Year 2 $71,136

OPTION

2005 CANCELLATION CEILING FOR YEAR TWO $22,854




CLIN SUPPLY / SERVICE PER DIEM
Contract Year 3 AMOUNT
DTMA8C00002 IN 2 SHIP GROUP

Perform Ship Manager Duties

For Ship Group Three
IAW Section C

3001  [Ship 1 (MV CAPE LAMBERT)

PERFORMANCE PERIOD: 28 Apr 02 - 27 Apr 03

PHASE IV MAINTENANCE

3001AA Phase IV w/ROS-4 Crew N/A
OPTION

3001AB Phase IV w/ROS-5 Crew N/A
OPTION

3001AC Phase IV RRF-10 Status $575
OPTION

3001AD Phase IV RRF-20 Status $575
OPTION

3001AE Phase IV RRF-30 Status $575
OPTION

PHASE V ACTIVATION

3001AF Phase V Activation w/ROS Crew N/A
OPTION

3001AG Phase V Activation w/ROS Crew $1,043
OPTION

PHASE V LAY-UP

3001AH Phase V DeAct w/ROS Crew N/A
OPTION
3001AJ Phase V DeAct w/o ROS Crew $1,043
OPTION

PHASE O
3001AK Phase O Operations $953
OPTION

COST REIMBURSABLE ITEMS

3001AL Reimbursable Items Individually Funded via WO
See Atch J-9




3002 Ship 2 (MV CAPE LOBOS) PER DIEM

PERFORMANCE PERIOD: 28 Apr 02 - 27 Apr 03 AMOUNT

PHASE IV MAINTENANCE IN 2 SHIP GROUP
3002AA Phase IV ROS-4 Crew N/A
OPTION
3002AB Phase IV ROS-5 Crew N/A
OPTION
3002AC Phase IV RRF-10 Status $575
OPTION
3002AD Phase IV RRF-20 Status $575
OPTION
3002AE Phase IV RRF-30 Status $575
OPTION
PHASE V ACTIVATION

3002AF Phase V Activation w/ROS Crew N/A
OPTION
3002AG Phase V Activation w/o ROS Crew $1,043
OPTION

PHASE V LAY-UP

3002AH Phase V DeAct w/ROS Crew N/A
OPTION
3002AJ Phase V DeAct w/o ROS Crew $1,043
OPTION

PHASE O
3002AK Phase O Operations $953
OPTION

COST REIMBURSABLE ITEMS

3002AL Reimbursable ltems Individually Funded via WO
See Atch J-9

3003 RESERVED




ITEMS APPLICABLE TO THIS SHIP GROUP

REIMBURSABLE SERVICES-ORDERED VIA WORK ORDER

3004 Assistant Port Engineer -- Contract Year 3 $73,981

OPTION

3005 CANCELLATION CEILING FOR YEAR THREE $19,427




CLIN SUPPLY / SERVICE PER DIEM
Contract Year 4 AMOUNT
DTMA8C00002 IN 2 SHIP GROUP

Perform Ship Manager Duties

For Ship Group Three
IAW Section C

4001 Ship 1 (MV CAPE LAMBERT)

PERFORMANCE PERIOD: 28 Apr 03 - 27 Apr 04

PHASE IV MAINTENANCE

4001AA Phase IV w/ROS-4 Crew N/A
OPTION

4001AB Phase IV w/ROS-5 Crew N/A
OPTION

4001AC Phase IV RRF-10 Status $587
OPTION

4001AD Phase IV RRF-20 Status $587
OPTION

4001AE Phase IV RRF-30 Status $587
OPTION

PHASE V ACTIVATION

4001AF Phase V Activation w/ROS Crew N/A
OPTION

4001AG Phase V Activation w/ROS Crew $1,055
OPTION

PHASE V LAY-UP

4001AH Phase V DeAct w/ROS Crew N/A
OPTION
4001AJ Phase V DeAct w/o ROS Crew $1,055
OPTION

PHASE O
4001AK Phase O Operations $973
OPTION

COST REIMBURSABLE ITEMS

4001AL Reimbursable Items Individually Funded via WO
See Atch J-9




4002 Ship 2 (MV CAPE LOBOS) PER DIEM

PERFORMANCE PERIOD: 28 Apr 03 - 27 Apr 04 AMOUNT

PHASE IV MAINTENANCE IN 2 SHIP GROUP
4002AA Phase IV ROS-4 Crew N/A
OPTION
4002AB Phase IV ROS-5 Crew N/A
OPTION
4002AC Phase IV RRF-10 Status $587
OPTION
4002AD Phase IV RRF-20 Status $587
OPTION
4002AE Phase IV RRF-30 Status $587
OPTION
PHASE V ACTIVATION

4002AF Phase V Activation w/ROS Crew N/A
OPTION
4002AG Phase V Activation w/o ROS Crew $1,055
OPTION

PHASE V LAY-UP

4002AH Phase V DeAct w/ROS Crew N/A
OPTION
4002AJ Phase V DeAct w/o ROS Crew $1,055
OPTION

PHASE O
4002AK Phase O Operations $973
OPTION

COST REIMBURSABLE ITEMS

4002AL Reimbursable ltems Individually Funded via WO
See Atch J-9

4003 RESERVED




ITEMS APPLICABLE TO THIS SHIP GROUP

REIMBURSABLE SERVICES-ORDERED VIA WORK ORDER

4004 Assistant Port Engineer - Contract Year 4 $76,941

OPTION

4005 CANCELLATION CEILING FOR YEAR FOUR $16,003




CLIN SUPPLY / SERVICE PER DIEM
Contract Year 5 AMOUNT
DTMA8C00002 IN 2 SHIP GROUP

Perform Ship Manager Duties

For Ship Group Three
IAW Section C

5001  Ship 1 (MV CAPE LAMBERT)

PERFORMANCE PERIOD: 28 Apr 04 - 27 Apr 05

PHASE IV MAINTENANCE

5001AA Phase IV w/ROS-4 Crew N/A
OPTION

5001AB Phase IV w/ROS-5 Crew N/A
OPTION

5001AC Phase IV RRF-10 Status $598
OPTION

5001AD Phase IV RRF-20 Status $598
OPTION

5001AE Phase IV RRF-30 Status $598
OPTION

PHASE V ACTIVATION

5001AF Phase V Activation w/ROS Crew N/A
OPTION

5001AG Phase V Activation w/ROS Crew $1,067
OPTION

PHASE V LAY-UP

5001AH Phase V DeAct w/ROS Crew N/A
OPTION
5001AJ Phase V DeAct w/o ROS Crew $1,067
OPTION

PHASE O
5001AK Phase O Operations $994
OPTION

COST REIMBURSABLE ITEMS

5001AL Reimbursable Items Individually Funded via WO
See Atch J-9




5002 Ship 2 (MV CAPE LOBOS) PER DIEM

PERFORMANCE PERIOD: 28 Apr 04 - 27 Apr 05 AMOUNT

PHASE IV MAINTENANCE IN 2 SHIP GROUP
5002AA Phase IV ROS-4 Crew N/A
OPTION
5002AB Phase IV ROS-5 Crew N/A
OPTION
5002AC Phase IV RRF-10 Status $598
OPTION
5002AD Phase IV RRF-20 Status $598
OPTION
5002AE Phase IV RRF-30 Status $598
OPTION
PHASE V ACTIVATION

5002AF Phase V Activation w/ROS Crew N/A
OPTION
5002AG Phase V Activation w/o ROS Crew $1,067
OPTION

PHASE V LAY-UP

5002AH Phase V DeAct w/ROS Crew N/A
OPTION
5002AJ Phase V DeAct w/o ROS Crew $1,067
OPTION

PHASE O
5002AK Phase O Operations $994
OPTION

COST REIMBURSABLE ITEMS

5002AL Reimbursable ltems Individually Funded via WO
See Atch J-9

5003 RESERVED




ITEMS APPLICABLE TO THIS SHIP GROUP

REIMBURSABLE SERVICES-ORDERED VIA WORK ORDER

5004 Assistant Port Engineer - Contract Year 5 $80,018

OPTION

5005 CANCELLATION CEILING FOR YEAR FIVE $12,583




